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Action 5: “EU for Smart and Inclusive Growth –
employment and social inclusion 2020”
(Instrument for Pre-Accession Assistance – IPA II)

	
Terms of Reference (ToR) for
Social economy and social entrepreneurship Junior Short-Term Expert
Short description of »Improved evidence-based policymaking, implementation practices and coordination in the ESP sector and strengthened capacities to participate in ESF« project
	Contractor:
	Archidata s.r.l.

	Contract No.:
	IPA/2022 440-570

	Contract Title:
	Improved evidence-based policy-making, implementation practices and coordination in the ESP sector and strengthened capacities to participate in ESF« project

	Contracting Authority:
	Delegation of the European Union to Montenegro

	Beneficiaries
	PIU Ministry of Labour and Social Welfare

	Position: 
	Social economy and social entrepreneurship Junior Short-Term Expert

	Component /
Activity: 
	Component 1: Supporting beneficiary institutions (Ministry of Labour and Social Welfare, Employment Agency Montenegro, Centres for Social Work) in revision and preparation of policies in ESP sectors and in programming relevant for ESF based on developed policies.

Activity 1.4. Developing conditions for establishing a conductive environment for social economy concept in Montenegro 
Sub-activities: 
Sub-activity 1.4.1.: Provide expert assistance to the relevant national institutions (Ministry of Labour and Social Welfare) in creating favourable environment for the development of the social economy in Montenegro.


The “Improved evidence-based policymaking, implementation practices and coordination in the ESP sector and strengthened capacities to participate in ESF” is a 24-month project, financed within the Instrument for Pre-Accession Assistance – IPA III, Annual programme for Montenegro 2020 and implemented by Consotium led by Archidata s.r.l. 
This service aims at further building of capacities of the beneficiary institutions to implement sector wide approach and assume obligations deriving from the EU accession process in ESP sector. It builds upon technical assistance provided through the project “Technical Assistance to the Operating Structure for the Sectoral Operational Programme for Employment, Education and Social Policies – SOPEES” and its activities derive from the relating Action Document 2020.
The specific objectives (Outcomes) of the project are as follows: 
Specific objective (Outcome) 1 – Supporting relevant institutions (Ministry of Economic Development, Employment Agency Montenegro, Ministry of Finance and Social Welfare, Centres for Social Work, Agency for Social and Child Protection) in revision and preparation of policies in ESP sectors and in programming relevant for ESF based on developed policies. 
Specific objective (Outcome) 2 – Supporting beneficiary institutions and other stakeholders (namely Ministry of Economic Development, Employment Agency Montenegro with its regional offices, Ministry of Finance and Social Welfare, Centres for Social Work, NIPAC office, local authorities, NGOs) in management, implementation, monitoring, evaluation and control of the ESP activities and capacity building for the management of ESF. 
The purposes of this project are as follows: 
· To support evidence-based policymaking, implementation practices and coordination in the ESP sector in order to support assuming obligations deriving from the EU accession process; 
· To support efforts of future Operating Structure in programming relevant for ESF; 
· To build capacities and awareness of stakeholders at national and local level for the management and use of ESF; 
· To further improve the capacities of beneficiary institutions for management, implementation, monitoring, evaluation and control of the EU-funded programmes and projects and ensure high level of efficiency in using the available IPA funds in line with the EU rules. 
Expected outputs to be achieved by the TA project are as follows: 
Output 1 to Outcome 1 - Implemented effective monitoring of relevant policies (namely Agreement of cooperation between EAM and CSW, Activation Plan for Women Victims of Domestic Violence, the Activation Plan for Youth leaving Social Protection and the Activation Plan for Persons with Disabilities, Labour Law, Occupational Health and Safety Law) in the ESP sectors. 
Output 2 to Outcome 1 – Supported Operating Structure in programming relevant for ESF and/or for IPA III in Montenegro.
Output 3 to Outcome 1 – Provision of support to establishment and implementation of Youth Guarantee and Child Guarantee in Montenegro 
Output 1 to Outcome 2 – Capacities of the relevant staff of beneficiary institutions and other stakeholders (Ministry of Labour and Social Welfare, Employment Agency Montenegro with its regional offices, Centres for Social Work, NIPAC office, local authorities, NGOs) for management, implementation, monitoring, evaluation and control of the EU-funded programmes and projects increased and the basis for ESF management and implementation ensured. 
Output 2 to Outcome 2 - Knowledge of potential and awarded Grant Beneficiaries in preparation of applications and implementation of projects in accordance with IPA rules increased. 
The work of the project is centred on seven activities:  
	Component 1: Supporting relevant institutions (Ministry of Economic Development, Employment Agency Montenegro, Ministry of Finance and Social Welfare, Centres for Social Work, Agency for Social and Child Protection) in revision and preparation of policies in ESP sectors and in programming relevant for ESF based on developed policies

	1.1.
	Improving evidence-based policymaking, implementation and coordination in the ESP sector

	1.1.1.
	Supporting efforts of relevant institutions in ESP sector in coordination of their plans and strategic documents through the implementation of Performance Assessment Framework (PAF)

	1.1.2.
	Capacity building of relevant institutions (Ministry of Labour and Social Welfare – at least 25 participants) for effective monitoring of the implementation of the strategic documents in ESP sector.

	1.1.3.
	Providing assistance to the relevant institutions in ESP sector in monitoring of the implementation of sector strategic documents as well as supporting them in annual reporting

	1.1.4.
	Upon start of programming support beneficiary institutions in selection of specific objectives under ESF+ in line with policy objectives, and in preparation of an assessment of horizontal and thematic enabling conditions under ESF+

	1.1.5.
	Support future Operating Structure in programming relevant for ESF+ and/or for IPA III (by defining specific objectives, enabling conditions, indicators and possible activities under each objective)

	1.1.6.
	Support future Operating Structure in drafting of relevant ESF+ part of Partnership Agreement

	1.1.7.
	Ensure further technical assistance in establishment of Youth Guarantee in Montenegro

	1.1.8.
	Provide support to relevant institutions in establishment of Child Guarantee in Montenegro, based on EU good practices

	1.2.
	Developing policies for activation of social welfare beneficiaries, improving their motivation and incentives for work (FSA beneficiaries, unemployed, inactive, people leaving institutions and foster families, people experiencing violence)

	1.2.1.
	Analysis of current practices in the implementation of the Agreement of cooperation between EAM and CSW

	1.2.2.
	Revision of the Agreement of cooperation between EAM and CSW based on identified issues and needs of the end recipients

	1.2.3.
	Capacity building of EAM and CSW staff (at least 25 participants) for the implementation of revised Agreement of cooperation between EAM and CSW

	1.2.4.
	Gap analysis of the policies (legislation, programmes, measures) on national and local level regarding activation of inactive persons in labour market in Montenegro

	1.2.5.
	Development of the proposals for new policies for activation of inactive persons that would address the existing gaps in Montenegro

	1.2.6.
	Provide support to the relevant institutions (Ministry of Labour and Social Welfare, Employment Agency of Montenegro) in the development of Activation Plans – the Activation Plan for Women Victims of Domestic Violence, the Activation Plan for Youth leaving Social Protection and the Activation Plan for Persons with Disabilities.

	1.3.
	Developing policies for decreasing informal work and formalizing employment

	1.3.1.
	Development of mechanism for monitoring of implementation of the new Labour Law and Law on Occupational Health and Safety

	1.3.2.
	Capacity building of relevant institutions (Ministry of Economic Development and Tourism, Labour Inspectorate) for monitoring of implementation of the new Labour Law and Law on Occupational Health and Safety based on developed methodology

	1.3.3.
	Supporting relevant institutions (Ministry of Labour and Social Welfare, Labour Inspectorate) in monitoring of implementation of the new Labour Law and Law on Occupational Health and Safety as well as in the development of report on implementation of the Laws

	1.3.4.
	Capacity building of the Labour Inspectorate and other relevant stakeholders (staff of Ministry of Labour and Social Affairs - at least 25 participants) for the implementation of the new Labour Law with the purpose of decreasing informal work.

	1.4.
	Developing conditions for establishing a conductive environment for social economy concept in Montenegro

	1.4.1.
	Provide expert assistance to the relevant national institutions (Ministry of Labour and Social Welfare) in creating favourable environment for the development of the social economy in Montenegro

	1.4.2.
	Implement raising-awareness campaign about possibilities of social economy in terms of sustainable employment and social inclusion of most vulnerable groups in labour market

	1.4.3.
	Support creation of the network of existing social entrepreneurs in Montenegro

	Supporting beneficiary institutions and other stakeholders (namely Ministry of labour and Social Welfare, Employment Agency Montenegro with its regional offices, Centres for Social Work, NIPAC office, local authorities, NGOs) in management, implementation, monitoring, evaluation and control of the ESP activities and capacity building for the management of ESF. 

	1.5.
	Support beneficiary institutions (Min9stry of Labour and Social Welfare) in improving monitoring and evaluation practices

	1.5.1.
	Analyse existing monitoring & evaluation practices of the beneficiary institutions (Ministry of Economic Development and Ministry of Finance and Social Welfare) within ESP sectors.

	1.5.2.
	Prepare overall M&E framework, with tools and detailed methodology based on good practices in ESF, for the ESP sector

	1.5.3.
	Prepare relevant Guidelines in relation to monitoring and evaluation practices in ESP sectors.

	1.5.4.
	Organize capacity building activities for the staff of beneficiary institutions (Ministry of Economic Development and Ministry of Finance and Social Welfare – at least 25 participants) on monitoring and evaluation in ESP sector

	1.6.
	Strengthen institutional and human capacities at the national and local level to participate in ESF+

	1.6.1.
	Produce relevant ESF+ Guidelines containing detailed information regarding possibilities and good practices of ESF projects

	1.6.2.
	Organize regional events with the purpose to promote possibilities of future ESF+ (at least 1 event in each of the 3 regions of Montenegro must be organized).

	1.6.3.
	Build capacities through workshops and info seminars for relevant institutions (Employment Agency Montenegro with its regional offices, Ministry of Labour and Social Welfare, Centres for Social Work, NIPAC office, local authorities – at least 50 participants) on the future use of ESF in Montenegro (including the modality of direct grant awards and the management rules for implementation of ESF)

	1.6.4.
	Organisation of study visit and exchange of experience for the staff of institutions responsible for the management and implementation of ESF in future (up to 15 participants), with the aim of enhancing the overall expert knowledge and the management and implementation capacities in the context of the ESF

	1.7.
	Provide technical assistance to the PIU MLSW in the management of grant schemes 

	1.7.1.
	Following the signature of the grant contracts within grant scheme, provide implementation workshops (minimum 2 workshops) for the Grant Beneficiaries (at least 10 Grant Beneficiaries) on implementation of IPA grant projects including administrative procedures, reporting requirements, secondary procurement rules, monitoring requirements, financial management issues, etc. which they must comply with throughout the grant contract implementation.

	1.7.2.
	Providing support and assistance to the Grant Beneficiaries in implementation of their grant projects (preparation of procurement, monitoring of their activities and outputs, reporting). Note: CA of the grant projects is DEU and support will not in any way substitute support and control that will CA implement. This will be addition to their activities.

	1.7.3.
	Provide expert support to the PIU MLSW in visibility and promotion of the activities implemented within ESP sector


0. Purpose of the ToR and the mission(s)
The purpose of the TOR is to: 
(1) assign specific tasks to the JNKE for project sub-activity 1.4.1.
(2) define specific outputs to be delivered in a result of implementation of said tasks, 
(3) define the number of working days required to deliver said outputs and 
(4) establish timeframe and deadlines for delivering outputs.
Main tasks/Activities and expected outputs.
Sub-activity 1.4.1.: Provide expert assistance to the relevant national institutions (Ministry of Labour and Social Welfare) in creating favourable environment for the development of the social economy in Montenegro.
Scope of work: 
· [bookmark: _GoBack]Review of the existing legal and institutional framework in Montenegro
· Drafting the proposal of the Law on social entrepreneurship.
Expected outputs: 
· Draft of the Law on social entrepreneurship prepared.
Timing, location, and duration of mission/s
Period of implementation: from March2024 to November  2024
	Sub-activities:
	2024
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	1.4.1
	Provide expert assistance to the relevant national institutions (Ministry of Labour and Social Welfare) in creating favourable environment for the development of the social economy in Montenegro
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 


Sub-activity 1.4.1.: Provide expert assistance to the relevant national institutions (Ministry of Labour and Social Welfare) in creating favourable environment for the development of the social economy in Montenegro.
· Period of implementation: from March to November 2024
·  Working days’ allocation: 20 working days, out of which: 
· First mission in the period from 11th March to 22nd March 2024 (10 working days) 
· Mission plan for expert’s next assignment will be developed/confirmed together with Project Beneficiary
Profile of the expert needed.
A JNKE is required for the job with the following qualifications and skills.
General requirements
· University degree (where a degree has been awarded on completion of four years study in a university or equivalent institution) in law or ToR related field. 
· At least 5 years of working experience, preferably in areas related to labour market and socio-economic development. 
· Ability to work systematically, methodically, methodologically, and accurately. 
· Good communication, team working and representation skills. 
· Advanced computer skills; proficiency in MS Word, Excel, PowerPoint. 
· Proficient knowledge of English.
Specific requirement
· At least 3 years of practical experience in drafting legal documents.
· Practical experience in social economy sector
Desirable requirement
· Knowledge of EU SE policy and practices
· Knowledge of the local language.  
· Hands-on experience in working in the above environment. 
Performance indicators
The indicators reflecting the STEs performance are timely presentation of results and outputs, quality of documents and reports to be provided to the KE1 / TL, SE SNKE and the Beneficiary.
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